REQUEST FOR QUOTATIONS

Description:	2016 Sanitary Sewer Improvement Project Approximately 1,043 linear feet of Cured In Place Pipe Lining City of Tonka Bay, MN
Submittal Deadline:	***12:00 p.m.*** ***Monday, May 16, 2016*** ***<u>Email Only</u>***
Submit To:	Mr. Justin Messner, PE Project Manager WSB & Associates, Inc. 477 Temperance Street St. Paul, MN 55101 Phone: (651) 286-8465 Email: jmessner@wsbeng.com
Locations:	Interlachen Place, Mound Avenue

With this submittal, we understand the following is made for furnishing of all labor and materials and all else necessary for 2016 Sanitary Sewer Improvement Project, for the City of Tonka Bay, Minnesota.

The undersigned certifies that the attached Contract Documents have been carefully examined, and that the site of the work has been personally inspected. The undersigned declares that the amount and nature of the work to be done is understood, and that at no time will misunderstanding of the Contract Documents be pleaded. On the basis of the Contract Documents the undersigned proposes to furnish all necessary apparatus and other means of construction, to do all the work and furnish all the materials in the manner specified, and to accept as full compensation therefore the sum of the various products obtained by multiplying each unit price herein bid for the work or materials, by quantities thereof actually incorporated in the completed project, as determined by the Engineer. The undersigned understands that the quantities mentioned herein are approximate only, and are subject to increase or decrease, and hereby proposes to perform all quantities of work as either increased or decreased, in accordance with the provisions of the specification, as the unit prices bid in the following proposal schedule, unless such schedule designates lump sum bids.

PROPOSED SCHEDULE: The Bidder agrees to perform all work described in the specifications and shown on the plans for the following unit prices:

Schedule A - 2016 Sanitary Sewer Improvement Project

No.	Mat. No.	Item	Unit	Quantity	Unit Price	Total Price
1	2021.501	MOBILIZATION	L S	1	$350	$ 350.00
2	2503.603	9" CURED-IN-PLACE PIPE SYSTEM	L F	1,043	$25.75	$ 26,857.25
3	2563.601	TRAFFIC CONTROL	L S	1	$100	$ 100.00

Grand Total: $ 27,307.25

Submitted by:

Firm Name: Visu-Sewer Inc

By: Todd Stelmacher

Address: 3155 104th Lane NE

Blaine, MN 55449

Date: 5/16/16